USDA-Natural Resources Conservation Service

Practice: 580 - Streambank and Shoreline Protection

Scenario: #1 - Vegetative

Scenario Description:

New Jersey

Protection of streambanks consisting of conventional plantings of vegetation to stabilize and protect against scour and erosion.

The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, critical area vegetation and
erosion control fabric; a 6-foot high bank at 3(H):1(V) slope for 1000 linear feet (0.46 acres) is used for estimation purposes.

Resource Concerns: Soil Erosion - Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality
Degradation - Excessive Sediment in Surface Waters; Water Quality Degradation - Elevated Water Temperature; Excess/Insufficient
Water - Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife- Habitat Degradation.

Associated Practices include: 560 - Access Road; 342 - Critical Area Planting; 382 - Fence; 391 - Riparian Forest Buffer; 390 - Riparian
Herbaceous Cover; 395 - Stream Habitat Improvement and Management; 614 - Watering Facility; 484 - Mulching

Before Situation:

A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;
the stream has marginally degraded streambanks that are unstable and show signs of active erosion.

Soil Erosion: The streambank is unstable.
Water Quality Degradation: The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water: The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the

stream.

Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of
aquatic organisms within the stream.

After Situation:

The streambank is stable against further erosion and encourages natural sediment transport and deposition. Loss of riparian areas and
sediment load is reduced in the stream.
For Soil Erosion: The streambank is stable.
For Water Quality Degradation: The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water: The water conveyance capacity, storage capacity and flow within the stream has been stabilized.

For Inadequate Habitat for Fish and Wildlife: The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity
of aquatic organisms within the stream's habitat.

Scenario Feature Measure:

Scenario Unit: Square Foot

Square Feet of Streambank/Shoreline Protected

Scenario Typical Size: 20,000
Scenario Cost: $16,887.56

Cost Details (by category):

Scenario Cost/Unit: $0.84

Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Excavation, Common Earth, 48|Bulk excavation and side casting of common earth with Cubic $2.36 2500 $5,900.00
side cast, small equipment hydraulic excavator with less than 1 CY capacity. Includes |yard
equipment and labor.
Dozer, 80 HP 929|Track mounted Dozer with horsepower range of 60 to 90. |Hour $68.19 32 $2,182.08
Equipment and power unit costs. Labor not included.
Seeding Operation, Broadcast, 959|Broadcast seed via ground operation. May require post Acre $12.13 0.46 $5.58
Ground tillage operation to incorporate seed. Includes equipment,
power unit and labor costs.
Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $22.22 224 $4,977.28
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Equipment Operators, Light 232|Includes: Skid Steer Loaders, Hydraulic Excavators <50 HP, |Hour $22.43 32 $717.76
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks,
Forklifts, Mulchers
Supervisor or Manager 234|Labor involving supervision or management activities. Hour $42.74 56 $2,393.44
Includes crew supervisors, foremen and farm/ranch
managers time required for adopting new technology, etc.

Materials
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Materials
One Species, Cool Season, 2311|Cool season annual grass or legume. Includes material Acre $39.29 0.46 $18.07
Annual Grass or Legume and shipping only.
Mobilization
Mobilization, small equipment | 1138|Equipment <70 HP but can't be transported by a pick-up Each $174.49 1 $174.49
truck or with typical weights between 3,500 to 14,000
pounds.
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $259.43 2 $518.86

equipment

14,000 and 30,000 pounds.
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Practice: 580 - Streambank and Shoreline Protection
Scenario: #2 - Bioengineered

Scenario Description:

Protection of streambanks consisting of a bioengineered technique comprised of non-structural measures such as earth revetments and
benches with vegetative measures to stabilize and protect the streambank against scour and erosion. Soil bioengineering is a system of
living plant materials used as structural components. Adapted types of woody vegetation (shrubs and trees) are initially installed in
specified configurations that offer immediate soil protection and reinforcement. In addition, soil bioengineering systems create resistance
to sliding or shear displacement in a streambank as they develop roots or fibrous inclusions. Environmental benefits derived from woody
vegetation include diverse and productive riparian habitats, shade, organic additions to the stream, cover for fish, and improvements in
aesthetic value and water quality. Under certain conditions, soil bioengineering installations work well in conjunction with structures to
provide more permanent protection and healthy function, enhance aesthetics, and create a more environmentally acceptable product. Soil
bioengineering systems normally use unrooted plant parts in the form of cut branches and rooted plants. For streambanks, living systems
include brushmattresses, live stakes, joint plantings, vegetated geogrids, branchpacking, and live fascines.

The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, critical area vegetation, livestake,
rootwads and revetments: a 6-foot high bank at 3(H):1(V) slope for 1000 linear feet (0.46 acres) is used for estimation purposes.

Resource Concerns: Soil Erosion - Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality
Degradation - Excessive Sediment in Surface Waters; Water Quality Degradation - Elevated Water Temperature; Excess/Insufficient

Water - Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife- Habitat Degradation.

Associated Practices include: 560 - Access Road; 342 - Critical Area Planting; 382 - Fence; 391 - Riparian Forest Buffer; 390 - Riparian
Herbaceous Cover; 395 - Stream Habitat Improvement and Management; 614 - Watering Facility;484 - Mulching; 570 - Stormwater runoff
control

Before Situation:

A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;
the stream has moderately degraded streambanks that are unstable and show signs of active erosion.

Soil Erosion: The streambank is unstable.

Water Quality Degradation: The sediment load has increased in the stream resulting in elevated water temperatures.

Excess/Insufficient Water: The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the
stream.

Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of
aquatic organisms within the stream.

After Situation:

The streambank is stable against further erosion and encourages natural sediment transport and deposition. Loss of riparian areas and
sediment load is reduced in the stream.

For Soil Erosion: The streambank is stable.

For Water Quality Degradation: The sediment load has decreased in the stream resulting in improved aquatic habitat.

For Excess/Insufficient Water: The water conveyance capacity, storage capacity and flow within the stream has been stabilized.

For Inadequate Habitat for Fish and Wildlife: The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Square Feet of Streambank/Shoreline Protected
Scenario Unit: Square Foot

Scenario Typical Size: 20,000

Scenario Cost: $27,360.19 Scenario Cost/Unit: $1.37
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Dozer, 80 HP 929|Track mounted Dozer with horsepower range of 60 to 90. |Hour $68.19 16 $1,091.04
Equipment and power unit costs. Labor not included.
Hydraulic Excavator, .5 CY 930|Track mounted hydraulic excavator with bucket capacity  |Hour $56.82 32 $1,818.24
range of 0.3 to 0.8 CY. Equipment and power unit costs.
Labor not included.
Seeding Operation, Broadcast, 959|Broadcast seed via ground operation. May require post Acre $12.13 0.46 $5.58
Ground tillage operation to incorporate seed. Includes equipment,
power unit and labor costs.
Excavation, Common Earth, 48|Bulk excavation and side casting of common earth with Cubic $2.36 2500 $5,900.00
side cast, small equipment hydraulic excavator with less than 1 CY capacity. Includes |yard
equipment and labor.
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Labor

Supervisor or Manager 234|Labor involving supervision or management activities. Hour $42.74 80 $3,419.20
Includes crew supervisors, foremen and farm/ranch
managers time required for adopting new technology, etc.

Equipment Operators, Light 232|Includes: Skid Steer Loaders, Hydraulic Excavators <50 HP, |Hour $22.43 48 $1,076.64
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks,
Forklifts, Mulchers

Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $37.38 32 $1,196.16
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

General Labor 231|Labor performed using basic tools such as power tool, Hour $22.22 384 $8,532.48
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.

Materials

Tree, willow 1426/Willow tree for planting, 18" to 36" seedling. Includes Each $0.67 5000 $3,350.00
materials and shipping only.

One Species, Cool Season, 2311|Cool season annual grass or legume. Includes material Acre $39.29 0.46 $18.07

Annual Grass or Legume and shipping only.

Mobilization

Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $259.43 3 $778.29

equipment 14,000 and 30,000 pounds.

Mobilization, small equipment | 1138|Equipment <70 HP but can't be transported by a pick-up Each $174.49 1 $174.49

truck or with typical weights between 3,500 to 14,000
pounds.
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USDA-Natural Resources Conservation Service
Practice: 580 - Streambank and Shoreline Protection
Scenario: #3 - Structural, >5 ft bank

Scenario Description:

New Jersey

Protection of streambanks using structural measures such as riprap, concrete block, gabions, etc. to stabilize and protect banks of streams
or excavated channels against scour and erosion. Additional structural measures may also include tree revetments; log, rootwad and
boulder revetments; dormant post plantings; piling revetments with wire or geotextile fencing; piling revetments with slotted fencing; jacks
or jack fields; rock riprap; stream jetties; stream barbs; and gabions.

The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, critical area vegetation, geotextile,
and rock rip rap; a 6-foot high bank at 3(H):1(V) slope for 1000 linear feet (0.46 acres) is used for estimation purposes. The rock toe will be

3' thick and 5' high. The bank above the riprap will be graded to a stable slope and revegetated.

Resource Concerns: Soil Erosion - Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality
Degradation - Excessive Sediment in Surface Waters; Water Quality Degradation - Elevated Water Temperature; Excess/Insufficient

Water - Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife- Habitat Degradation.

Associated Practices include: 560 - Access Road; 342 - Critical Area Planting; 382 - Fence; 391 - Riparian Forest Buffer; 390 - Riparian
Herbaceous Cover; 395 - Stream Habitat Improvement and Management; 614 - Watering Facility; 484 - Mulching; 570 - Stormwater runoff

control

Before Situation:

A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;

the stream has severely degraded streambanks that are unstable and show signs of active erosion.
Soil Erosion: The streambank is unstable.

Water Quality Degradation: The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water: The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the

stream.

Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of

aquatic organisms within the stream.
After Situation:

The streambank is stable against further erosion and encourages natural sediment transport and deposition. Loss of riparian areas and

sediment load is reduced in the stream.
For Soil Erosion: The streambank is stable.

For Water Quality Degradation: The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water: The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife: The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity

of aquatic organisms within the stream's habitat.
Scenario Feature Measure: Cubic Yards of Material
Scenario Unit: Cubic Yard

Scenario Typical Size: 1,667

Scenario Cost: $185,458.35 Scenario Cost/Unit: $111.25
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Excavation, common earth, 1228|Bulk excavation and side casting of wet common earth Cubic $4.27 3500 $14,945.00
wet, side cast, large equipment with hydraulic excavator or dragline with greater than 1 CY |Yard
capacity. Includes equipment and labor.
Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $115.72 33 $3,818.76
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.
Dozer, 80 HP 929|Track mounted Dozer with horsepower range of 60 to 90. |Hour $68.19 48 $3,273.12
Equipment and power unit costs. Labor not included.
Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.39 2500 $10,975.00
and labor yard
Seeding Operation, Broadcast, 959|Broadcast seed via ground operation. May require post Acre $12.13 0.12 $1.46
Ground tillage operation to incorporate seed. Includes equipment,
power unit and labor costs.
Water management, Flooding 969|Includes equipment, power unit and labor costs. Acre Foot |$239.45 60 $14,367.00
& dewatering
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Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $22.22 352 $7,821.44
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $37.38 48 $1,794.24
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.
Supervisor or Manager 234|Labor involving supervision or management activities. Hour $42.74 80 $3,419.20
Includes crew supervisors, foremen and farm/ranch
managers time required for adopting new technology, etc.
Materials
Rock Riprap, Placed with 44|Rock Riprap, placed with geotextile, includes materials, Cubic $62.26 1667 $103,787.42
geotextile equipment and labor to transport and place yard
Steel, rebar 1832|Steel rebar, grade 60. Materials only. Pound  |$0.53 5280 $2,798.40
One Species, Cool Season, 2311|Cool season annual grass or legume. Includes material Acre $39.29 0.46 $18.07
Annual Grass or Legume and shipping only.
Mobilization
Mobilization, Material, 1043|Mobilization cost of materials for special cases where the  |Dollar $1.03 17000 |$17,510.00
distance > 50 miles distance from the supplier delivery point to the job site
exceeds 50 miles. The costs for shipping by UPS or bulk
freight shipping to a location within 50 miles of the job site
have already been i
Mobilization, small equipment | 1138|Equipment <70 HP but can't be transported by a pick-up Each $174.49 1 $174.49
truck or with typical weights between 3,500 to 14,000
pounds.
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $259.43 1 $259.43
equipment 14,000 and 30,000 pounds.
Mobilization, large equipment | 1140|Equipment >150HP or typical weights greater than 30,000 |Each $495.32 1 $495.32

pounds or loads requiring over width or over length
permits.

580 - Streambank and Shoreline Protection (Structural, >5 ft bank) - Page 2 of 2

FY2015 - Compiled 11/3/2014




USDA-Natural Resources Conservation Service
Practice: 580 - Streambank and Shoreline Protection
Scenario: #4 - Structural small, banks less than 4 ft

Scenario Description:

New Jersey

Protection of streambanks using structural measures such as riprap, concrete block, gabions, etc. to stabilize and protect banks of streams
or excavated channels against scour and erosion. Additional structural measures may also include tree revetments; log, rootwad and
boulder revetments; dormant post plantings; piling revetments with wire or geotextile fencing; piling revetments with slotted fencing; jacks

or jack fields; rock riprap; stream jetties; stream barbs; and gabions.

The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, critical area vegetation, geotextile,
and rock rip rap; a 4-foot high bank at 3(H):1(V) slope for 1000 linear feet (0.21 acres) is used for estimation purposes. The rock toe will be

2" thick and 3' high. The bank above the riprap will be graded to a stable slope and revegetated.

Resource Concerns: Soil Erosion - Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality
Degradation - Excessive Sediment in Surface Waters; Water Quality Degradation - Elevated Water Temperature; Excess/Insufficient
Water - Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife- Habitat Degradation.
Associated Practices include: 560 - Access Road; 342 - Critical Area Planting; 382 - Fence; 391 - Riparian Forest Buffer; 390 - Riparian
Herbaceous Cover; 395 - Stream Habitat Improvement and Management; 614 - Watering Facility; 484 - Mulching; 570 - Stormwater runoff

control

Before Situation:

A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;

the stream has severely degraded streambanks that are unstable and show signs of active erosion.
Soil Erosion: The streambank is unstable.

Water Quality Degradation: The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water: The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the

stream.

Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of

aquatic organisms within the stream.
After Situation:

The streambank is stable against further erosion and encourages natural sediment transport and deposition. Loss of riparian areas and

sediment load is reduced in the stream.
For Soil Erosion: The streambank is stable.

For Water Quality Degradation: The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water: The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife: The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity

of aquatic organisms within the stream's habitat.
Scenario Feature Measure: Cubic Yards of Material
Scenario Unit: Cubic Yard

Scenario Typical Size: 800

Scenario Cost: $91,071.38 Scenario Cost/Unit: $113.84
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Excavation, common earth, 1228|Bulk excavation and side casting of wet common earth Cubic $4.27 1750 $7,472.50
wet, side cast, large equipment with hydraulic excavator or dragline with greater than 1 CY |Yard
capacity. Includes equipment and labor.
Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.39 1750 $7,682.50
and labor yard
Dozer, 80 HP 929|Track mounted Dozer with horsepower range of 60 to 90. |Hour $68.19 24 $1,636.56
Equipment and power unit costs. Labor not included.
Seeding Operation, Broadcast, 959|Broadcast seed via ground operation. May require post Acre $12.13 0.21 $2.55
Ground tillage operation to incorporate seed. Includes equipment,
power unit and labor costs.
Water management, Flooding 969|Includes equipment, power unit and labor costs. Acre Foot |$239.45 30 $7,183.50
& dewatering

Labor
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Labor
General Labor 231|Labor performed using basic tools such as power tool, Hour $22.22 224 $4,977.28
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $37.38 24 $897.12
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.
Supervisor or Manager 234|Labor involving supervision or management activities. Hour $42.74 60 $2,564.40
Includes crew supervisors, foremen and farm/ranch
managers time required for adopting new technology, etc.
Materials
One Species, Cool Season, 2311|Cool season annual grass or legume. Includes material Acre $39.29 0.21 $8.25
Annual Grass or Legume and shipping only.
Rock Riprap, Placed with 44|Rock Riprap, placed with geotextile, includes materials, Cubic $62.26 800 $49,808.00
geotextile equipment and labor to transport and place yard
Mobilization
Mobilization, small equipment | 1138|Equipment <70 HP but can't be transported by a pick-up Each $174.49 1 $174.49
truck or with typical weights between 3,500 to 14,000
pounds.
Mobilization, Material, 1043|Mobilization cost of materials for special cases where the  |Dollar $1.03 8160 $8,404.80
distance > 50 miles distance from the supplier delivery point to the job site
exceeds 50 miles. The costs for shipping by UPS or bulk
freight shipping to a location within 50 miles of the job site
have already been i
Mobilization, medium 1139|Equipment with 70-150 HP or typical weights between Each $259.43 1 $259.43

equipment

14,000 and 30,000 pounds.
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Practice: 580 - Streambank and Shoreline Protection
Scenario: #5 - Geotextile Wrapped

Scenario Description:

Protection of streambanks using geotextile wrapped soil lifts and native vegetation. Coir fabric and coir logs are placed on the constructed
bench to form the bankline. The coir logs are then tied into the existing bankline at either end. The soil lifts include a woven inner fabric
that helps prevent fine sediments from washing out and a heavier outer fabric that provides structural support. The structure is filled with
soil to the height of the coir log. Coir fabric is then pulled over the coir log and soil and wooden wedge stakes are placed to secure the
fabric along the back edge. Soil and willow cuttings are placed between the lift layers and the process is repeated. Willow cuttings are
placed on the top lift and a final layer of soil is placed to the height of the bank. The top layer is then seeded with a mix of native grasses
and forbs. The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to
provide diverse aquatic communities to improve habitat for desired aquatic species.

Resource Concerns: Soil Erosion - Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality
Degradation - Excessive Sediment in Surface Waters; Water Quality Degradation - Elevated Water Temperature; Excess/Insufficient

Water - Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife- Habitat Degradation.

Associated Practices include: 560 - Access Road; 342 - Critical Area Planting; 382 - Fence; 391 - Riparian Forest Buffer; 390 - Riparian
Herbaceous Cover; 395 - Stream Habitat Improvement and Management; 614 - Watering Facility; 484 - Mulching; 570 - Stormwater runoff
control

Before Situation:

A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;
the stream has severely degraded streambanks that are unstable and show signs of active erosion.

Soil Erosion: The streambank is unstable.

Water Quality Degradation: The sediment load has increased in the stream resulting in elevated water temperatures.

Excess/Insufficient Water: The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the
stream.

Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of
aquatic organisms within the stream.

After Situation:

The streambank is stable against further erosion and encourages natural sediment transport and deposition. Loss of riparian areas and
sediment load is reduced in the stream.

For Soil Erosion: The streambank is stable.

For Water Quality Degradation: The sediment load has decreased in the stream resulting in improved aquatic habitat.

For Excess/Insufficient Water: The water conveyance capacity, storage capacity and flow within the stream has been stabilized.

For Inadequate Habitat for Fish and Wildlife: The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Square Foot of Streambank
Scenario Unit: Square Foot

Scenario Typical Size: 1,500

Scenario Cost: $47,031.94 Scenario Cost/Unit: $31.35
Cost Details (by category): Price
Component Name ID Component Description Unit ($/unit) Quantity Cost
Equipment/installation
Hydraulic Excavator, 1 CY 931|Track mounted hydraulic excavator with bucket capacity Hour $115.72 32 $3,703.04
range of 0.8 to 1.5 CY. Equipment and power unit costs.
Labor not included.
Seeding Operation, Broadcast, 959|Broadcast seed via ground operation. May require post Acre $12.13 0.25 $3.03
Ground tillage operation to incorporate seed. Includes equipment,
power unit and labor costs.
Earthfill, Dumped and Spread 51|Earthfill, dumped and spread without compaction effort,  |Cubic $3.61 193 $696.73
includes equipment and labor yard
Earthfill, Roller Compacted 49|Earthfill, roller or machine compacted, includes equipment |Cubic $4.39 2923 $12,831.97
and labor yard
Excavation, Common Earth, 48|Bulk excavation and side casting of common earth with Cubic $2.36 2923 $6,898.28
side cast, small equipment hydraulic excavator with less than 1 CY capacity. Includes |yard
equipment and labor.

Labor
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Labor
Supervisor or Manager 234|Labor involving supervision or management activities. Hour $42.74 16 $683.84
Includes crew supervisors, foremen and farm/ranch
managers time required for adopting new technology, etc.
Equipment Operators, Heavy 233|Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Hour $37.38 32 $1,196.16
Paving Machines, Rock Trenchers, Trenchers >=12", Dump
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.
General Labor 231|Labor performed using basic tools such as power tool, Hour $22.22 64 $1,422.08
shovels, and other tools that do not require extensive
training. Ex. pipe layer, herder, concrete placement,
materials spreader, flagger, etc.
Materials
Mulching, straw or hay 1214|Use of straw or hay for temporary ground cover. Includes |Acre $3,733.92 |0.25 $933.48
application and methods necessary to keep in place such
as tacking or crimping. Includes materials, equipment and
labor.
Aggregate, Gravel, Graded 46|Gravel, includes materials, equipment and labor to Cubic $35.94 30 $1,078.20
transport and place. Includes washed and unwashed yard
gravel.
Cuttings, woody, medium size 1308|Woody cuttings, live stakes or whips typically 1/4" to 1" Each $0.49 6300 $3,087.00
diameter and 24" to 48" long. Includes materials and
shipping only.
Rock Riprap, graded, angular, 1200|Graded Rock Riprap for all gradation ranges. Includes Ton $24.54 462 $11,337.48
material and shipping materials and delivery only.
Geotextile, non-woven, light 1209|Non-woven less than 8 ounce/square yard geotextile with |Square  |$1.13 2350 $2,655.50
weight staple anchoring. Materials and shipping only. Yard
One Species, Cool Season, 2311|Cool season annual grass or legume. Includes material Acre $39.29 0.25 $9.82
Annual Grass or Legume and shipping only.
Mobilization
Mobilization, large equipment | 1140|Equipment >150HP or typical weights greater than 30,000 |Each $495.32 1 $495.32

pounds or loads requiring over width or over length
permits.
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